Republic of the Philippines University of the Philippines Mindanao Mintal, Tugbok District, Davao City Telefax 293-0016 www.upmin@edu.ph bac.upmindanao@upmin.edu.ph

PROJECT: LOCATION: OWNER: SUBJECT:	INSTALLATION OF CEILING OF ADMINISTRATION BUIDLING ATRIUM UP MINDANAO CAMPUS, MINTAL, DAVAO CITY UP MINDANAO
TOTAL FLOOR AREA: DATE: DURATION:	240 CD

## SUMMARY

Item No.	Items of Work	Qty.	Unit	DIRECT COST								
				Materials	Labor/ Equipment	TOTAL DIRECT	Mark-ups (%) OCM (_%)   Profit (_%)	Total Mark-ups	eVAT (%)	TOTAL INDIRECT	TOTAL	UNIT COST
1.0	General Requirements		lot				OCIVI (_%) Profit (_%)					
2.0	Ceiling Works		lot									
	Electrical Works		lot									
4.0	Mechanical Works		lot									
5.0	Painting Works		lot									
	Scaffoldings		lot									
	TOTAL		101				<del>                                     </del>					

6.0 Scaffoldings		lot							
TOTA	L								
Prepared by:	Reviewed by	y:				Endorsed by:		Approved by:	
Architect Designer	Ar. OLIVER Campus Ard CPDO		Ar. JEAN MARI Assistant Vice ( CPDO			Prof. LEO MANUEL B. Vice Chancellor for Adm University of the Philippin	inistration	Prof. LYRE ANNI E Chancellor University of the Phi	,

Prof. LYRE ANNI E. MURAO, Ph.D

University of the Philippines Mindanao

Chancellor

Republic of the Philippines University of the Philippines Mindanao Mintal, Tugbok District, Davao City Telefax 293-0016 www.upmin@edu.ph

PROJECT: LOCATION: OWNER: SUBJECT: TOTAL FLOOR AREA: DATE:	INSTALLATION OF CEILING OF ADMINISTRATION BUIDLING ATRIUM UP MINDANAO CAMPUS, MINTAL, DAVAO CITY UP MINDANAO	bac.upmindanao@upmin.edu.ph
DURATION:	240 CD	

Campus Architect CPDO

Architect Designer

Item No.	Items of Work			DIRECT COST				Additional Control of the Control of					
		Qty.	Unit	Materials	Labor/ Equipment	TOTAL DIRECT	Mark-ups (%) OCM (%)   Profit (%)		INDIRECT C	eVAT (%)	TOTAL INDIRECT	TOTAL	UNIT COST
1.0	General Requirements				Equipment	DINEO	OCIVI (76)	Profit (%)					
2.0	Ceiling Works												
3.0	Electrical Works												
4.0	Mechanical Works												
5.0	Painting Works												
6.0	Scaffoldings												
	TOTA	L											

	Ar. OLIV	/ER D. TELN	10	Ar. JEAN MA	ARIE V. JUANG	Α		Prof LEO MANUEL B	ESTAÑA	Drof LVDE ANNU	E MUDAO DI D
Prepared by:	Reviewe	ed by:						Endorsed by:		Approved by:	
							1				
	TOTAL					-					
		_									
		+									
6.0 Scaffoldings											
6.0 Coeffoldings											
5.0 Painting Works				100							
						+					
We the swammed works											
4.0 Mechanical Works											
l		1									

Assistant Vice Chancellor for Administration

CPDO

Prof. LEO MANUEL B. ESTAÑA

Vice Chancellor for Administration

University of the Philippines Mindanao