## University of the Philippines Sports Complex Improvements of the Multi-Purpose Building

UP Mindanao Campus, Mintal, Tugbok District Davao City

(r		nao Campus, M	iiniai, Tugook I	District Davao	City	
SHEET NAME : DETA	ILED PRICE ESTIM	ATE				
PROJECT ITEM NO.		A1			Quantity	Unit
					<u></u>	
NAME OF BOQ ITEM						
MATERIALS COST						
	Specification					Unit Price
Name	Dimension	Quantity	Unit	Unit Price	Amount	Component
			-			
SUB TOTAL A						
EQUIPMENT COST						и и в
Name / Model	Capacity HP	No. of Units	No. of	Daily/Hourly	Amount	Unit Price Component
	Prod Rate		Days/Hrs	Rate		Component
			+			
SUB TOTAL B LABOR COST						0.00
EMBOR COST				Daily/Hourly		Unit Price
Designation	Prod Rate	Numbers	No of days/hrs	Rate	Amount	Component
SUB TOTAL C	1	1	1		0.00	0.00
TOTAL DIRECT COST					1 1	
Work days to complete	Overhead/Contingency/Profit/Mark-up			20%		
Calendar day to			1			
complete	OCM E <sup>1</sup>			12.0%	$F = D*E^{1}$	
	Custom duties (if appli PROFIT	icable)	$\frac{E^2}{E^3}$	0.0%	$G = D*E^2$ $H = D*E^3$	
	Total Compulsory It	ems	E	8.0%	$I = D \cdot E$ I = F + G + H	
	VAT $E^4$ 5.0%				$J = (D+I)*E^4$	
Signature	Total Indirect Cost K = I+J					
	Total Cost of Item					
	Total Cost of Item				1 = 1)+K	
	Unit Cost of Item				L = D + K $M = L/Q$	