[bookmark: _Ref59943795]Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.  

	Item Number
	Description
	Quantity
	Total
	Delivered, Weeks/Months

	Lot
	Completion of Track Oval: Delivery and Installation of Synthetic Track System and Other Facilities 
	[bookmark: _GoBack]1
	35,000,000.00
	6 months

	
	For the detailed information please refer to the Technical Specifications. 
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



